



CORRIGENDUM

Subject: - Short term EOI (Expression of Interest)-cum-Financial Bid for undertaking Consultancy Services for preparation of Preliminary Project report, Tender documents and Bid process management for Development of Bus Stand, Commercial Complex on HRTC land at Una, H.P. on PPP mode (DBOFT) in Pre-Engineered technology.

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/EOI Una Bus Stand/2021/7125-38 dated 05/10/2021 on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and condition.

S. N	Earlier	May be read as																																																												
	<u>Deliverable, Timelines & Payment Schedules</u>	<u>Deliverable, Timelines & Payment Schedules</u>																																																												
	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 5%;">Sr No</th> <th style="width: 25%;">Scope of Work</th> <th style="width: 15%;">Deliverables</th> <th style="width: 10%;">Timeline for Submission</th> <th style="width: 45%;">% of Total Fees Payable</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">1</td> <td>Mobilization advance against Bank Guarantee of equivalent amount to be adjusted in first running bill.</td> <td>Bank Guarantee of Equivalent Amount</td> <td style="text-align: center;">-</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">2</td> <td>Draft Preliminary Project report (as described above in '1'). The mobilization advance will be adjusted in the payment for this deliverable</td> <td>Submission of Draft PPR</td> <td style="text-align: center;">30 days</td> <td style="text-align: center;">30%</td> </tr> <tr> <td style="text-align: center;">3.</td> <td>Final Preliminary Project Report</td> <td>Final PPR</td> <td style="text-align: center;">40 days</td> <td style="text-align: center;">30%</td> </tr> <tr> <td style="text-align: center;">4.</td> <td>Tender documents</td> <td>Submission of Tender Documents</td> <td style="text-align: center;">45 days</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">5.</td> <td>Bid process management including conduction pre bid meetings, issue of clarification to bidders after getting the same approved from RTDC, evaluation of bids and Submission of bid evaluation report and putting up the same before the RTDC for approval</td> <td>Selection of Bidder</td> <td style="text-align: center;">As per RFP of Construction work</td> <td style="text-align: center;">15%</td> </tr> </tbody> </table>	Sr No	Scope of Work	Deliverables	Timeline for Submission	% of Total Fees Payable	1	Mobilization advance against Bank Guarantee of equivalent amount to be adjusted in first running bill.	Bank Guarantee of Equivalent Amount	-	10%	2	Draft Preliminary Project report (as described above in '1'). The mobilization advance will be adjusted in the payment for this deliverable	Submission of Draft PPR	30 days	30%	3.	Final Preliminary Project Report	Final PPR	40 days	30%	4.	Tender documents	Submission of Tender Documents	45 days	10%	5.	Bid process management including conduction pre bid meetings, issue of clarification to bidders after getting the same approved from RTDC, evaluation of bids and Submission of bid evaluation report and putting up the same before the RTDC for approval	Selection of Bidder	As per RFP of Construction work	15%	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 5%;">Sr No</th> <th style="width: 25%;">Scope of Work</th> <th style="width: 15%;">Deliverables</th> <th style="width: 10%;">Timeline for Submission</th> <th style="width: 45%;">% of Total Fees Payable</th> </tr> </thead> <tbody> <tr> <td style="text-align: center;">1</td> <td>Mobilization advance against Bank Guarantee of equivalent amount to be adjusted in first running bill.</td> <td>Bank Guarantee of Equivalent Amount</td> <td style="text-align: center;">-</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">2</td> <td>Draft Preliminary Project report (as described above in '1'). The mobilization advance will be adjusted in the payment for this deliverable</td> <td>Submission of Draft PPR</td> <td style="text-align: center;">30 days</td> <td style="text-align: center;">30%</td> </tr> <tr> <td style="text-align: center;">3.</td> <td>Final Preliminary Project Report</td> <td>Final PPR</td> <td style="text-align: center;">40 days</td> <td style="text-align: center;">30%</td> </tr> <tr> <td style="text-align: center;">4.</td> <td>Tender documents</td> <td>Submission of Tender Documents</td> <td style="text-align: center;">45 days</td> <td style="text-align: center;">10%</td> </tr> <tr> <td style="text-align: center;">5.</td> <td>Bid process management including conduction pre bid meetings, issue of clarification to bidders after getting the same approved from RTDC, evaluation of bids and Submission of bid evaluation report and putting up the same before the RTDC for approval</td> <td>Selection of Bidder</td> <td style="text-align: center;">As per RFP of Construction work</td> <td style="text-align: center;">15%</td> </tr> </tbody> </table>	Sr No	Scope of Work	Deliverables	Timeline for Submission	% of Total Fees Payable	1	Mobilization advance against Bank Guarantee of equivalent amount to be adjusted in first running bill.	Bank Guarantee of Equivalent Amount	-	10%	2	Draft Preliminary Project report (as described above in '1'). The mobilization advance will be adjusted in the payment for this deliverable	Submission of Draft PPR	30 days	30%	3.	Final Preliminary Project Report	Final PPR	40 days	30%	4.	Tender documents	Submission of Tender Documents	45 days	10%	5.	Bid process management including conduction pre bid meetings, issue of clarification to bidders after getting the same approved from RTDC, evaluation of bids and Submission of bid evaluation report and putting up the same before the RTDC for approval	Selection of Bidder	As per RFP of Construction work	15%
Sr No	Scope of Work	Deliverables	Timeline for Submission	% of Total Fees Payable																																																										
1	Mobilization advance against Bank Guarantee of equivalent amount to be adjusted in first running bill.	Bank Guarantee of Equivalent Amount	-	10%																																																										
2	Draft Preliminary Project report (as described above in '1'). The mobilization advance will be adjusted in the payment for this deliverable	Submission of Draft PPR	30 days	30%																																																										
3.	Final Preliminary Project Report	Final PPR	40 days	30%																																																										
4.	Tender documents	Submission of Tender Documents	45 days	10%																																																										
5.	Bid process management including conduction pre bid meetings, issue of clarification to bidders after getting the same approved from RTDC, evaluation of bids and Submission of bid evaluation report and putting up the same before the RTDC for approval	Selection of Bidder	As per RFP of Construction work	15%																																																										
Sr No	Scope of Work	Deliverables	Timeline for Submission	% of Total Fees Payable																																																										
1	Mobilization advance against Bank Guarantee of equivalent amount to be adjusted in first running bill.	Bank Guarantee of Equivalent Amount	-	10%																																																										
2	Draft Preliminary Project report (as described above in '1'). The mobilization advance will be adjusted in the payment for this deliverable	Submission of Draft PPR	30 days	30%																																																										
3.	Final Preliminary Project Report	Final PPR	40 days	30%																																																										
4.	Tender documents	Submission of Tender Documents	45 days	10%																																																										
5.	Bid process management including conduction pre bid meetings, issue of clarification to bidders after getting the same approved from RTDC, evaluation of bids and Submission of bid evaluation report and putting up the same before the RTDC for approval	Selection of Bidder	As per RFP of Construction work	15%																																																										

**Ropeways and Rapid Transport System
Development Corporation HP Limited**

(A State Government Undertaking)

US Club, Shimla – 1 (GST NO.02AAJCR7053G1ZH)

Phone No. 0177-2811001, 2811003, 2811004



Ropeways and Rapid Transport System Development Corporation HP Ltd.

प्रदत्त मूल्य वातावरण के लिए दिमाक बनाने की प्रक्रिया

6.	After selection of bidder provide all requisite assistance till signing of the concession Agreement with the selected bidder	Successfully signing of concession Agreement and submission of performance security by the selected bidder.	As per RFP of Construction work	15%	6.	After selection of bidder provide all requisite assistance till signing of the concession Agreement with the selected bidder	Successfully signing of concession Agreement and submission of performance security by the selected bidder.	As per RFP of Construction work	15%
					7.		Receipt of project development fee from the promoter	-	50% (of 25% of PDF)
					8.		Achievement of financial closer and completions of conditions precedents	-	50% (of 25% of PDF)
2 Bid Due date:- 21/10/2021 upto 3:00 PM					Bid Due date: 28/10/2021 upto 3:00 PM				

General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: gmrtdchp@gmail.com

No. RTDC/EOI Una Bus Stand/2021/7324-37

Dated: 21/10/2021

Copy forwarded to: -

1. The Additional Chief Secretary (Transport), to the govt. of Himachal Pradesh for information please.

2. All consultants on the panel of RTDC.

General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: gmrtdchp@gmail.com