## **CORRIGENDUM-VI**

Baglamukhi Temple (Bhakhli) Distt. Mandi in Himachal Pradesh on Engineering procurement and construction (EPC) mode-CEN Standard, including comprehensive operation and maintenance for period of five (05) years. RFP for Development of Ropeway between Chandigarh Manali National Highway (near Pandoh Dam reservoir and Mata

4273 dated 01/01/2021, 4651 dated 06/02/2021,4704 dated 10/02/2021 and 4749 dated 12/02/2021 on the subject cited above RTDC/Baglamukhi/2020/4017/20 dated 11/12/2020 and corrigendum issued vide letter even file number 4143-54 dated 22/12/2020, following amendment is hereby issued without any prejudice to the other dates, terms and conditions. With reference to the subject cited tender notice issued vide this office letter of even

This Addendum and Corrigendum (A&C) shall form a part of bid documents.

		1
F-A	Volum	Sr. No.
2.2.2.1- A	ne-1: Regu	Clause No.
17 of 91	lest for	Page No.
Design, construction, operation & maintenance of at least 3 (Three) CEN Standard Passenger Ropeway System (Aerial Tramway [A.T.W]) with minimum carrying capacity of 400 PPHPD during the last 10 (ten) financial years prior to the Bid due date having Project cost not be less than § 30 Crore (Indian Rupees-INR Thirty Crore) each. Further such entity should demonstrate successful operation and maintenance of such CEN Standard Passenger Ropeway system for at least one year. Such Project should have been undertaken and Completed as PPP Project or EPC / Turnkey project.	Volume-1: Request for Proposal	Existing
Design, construction, operation & maintenance of at least 3 (Three)Passenger Ropeway System on CEN standard(any type) with minimum carrying capacity of 300 PPHPD during the last 10 (ten) financial years prior to the Bid due date having Project cost not be less than § 30 Crore (Indian Rupees-INR Thirty Crore) each. Further such entity should demonstrate successful operation and maintenance of such CEN Standard Passenger Ropeway system for at least one year.Such Project should have been undertaken and Completed as PPP Project or EPC / Turnkey project.  All other terms and conditions remains unchanged.		To be read as



Clause Page No. No. The Bidde
The Bid
The Bid



Chler General Manager
Ropeways and Rapid Transport System
Development Corporation H.P.Ltd.
US Club Shimla-1
E-mail: -cgmrtdchp@gmail.com

Endt. No. RTDC/Baglamukhi/2021/ 4903

Copy forwarded to the Principal Secretary (Transport) to the Govt. of Himachal Pradesh for information, please.

Dated: 26-02-2021

Chief General Manager
Ropeways and Rapid Transport System
Development Corporation H.P.Ltd.
US Club Shimla-1
E-mail: -cgmrtdchp@gmail.com