

CORRIGENDUM-IX

Subject: - RFP for Development of Ropeway between Chandigarh Manali National Highway (Near Pandoh Dam Reservoir and Mata Baglamukhi Temple (Bakhli) Distt. Mandi in Himachal Pradesh on Engineering Procurement and Construction (EPC) mode-CEN Standard, including Comprehensive Operation and Manintenance for Period of Five (05) Years.

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Baglamukhi/2020/4017-20 dated 11/12/2020 and subsequent corrigendums issued vide letter No RTDC/Baglamukhi/2020/4143-54 dated 22/12/2020, RTDC/Baglamukhi/20204273 dated 01/01/2021, RTDC/Baglamukhi/2021/4651 dated 06/02/2021, RTDC/Baglamukhi/20214704 dated 10-02-202, RTDC/Baglamukhi/2021/4749 dated 12-02-2021 & RTDC/Baglamukhi/2021/4903 dated 26-02-2021 & RTDC/ Baglamukhi/2021/4975 dated 05-03-2021 & RTDC/ Baglamukhi/2021/2177 dated 22-03-2021 on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and conditions.

S.No.	Employee Requirements & Specifications (Voll-III)	Clause	Page No.	To be read as
	Technical Specifications			
1	Scope of Works	2.2 (ii)	39	Deleted
2	Overall Scope of Works	2.2.1 (iii)	39	Execution of Civil work i.e. terminal station building (as per drawings attached), foundation etc. required for installation of ropeway system.
3	Overall Scope of Works	2.2.1 (viii)	40	Deleted
4	Overall Scope of Works	2.2.1 (xi)	40	Operation & Maintenance (O&M) responsibility from the date of commissioning. This includes all technical man power, their accommodation, travel cost, consumables and spares.
5	Overall Scope of Works	2.2.1 (xii)	40	Deleted
6.	Overall Scope of Works	2.2.1 (xiii)	40	Deleted
7.	Overall Scope of Works	2.2.1 (xvi)	40	Deleted
8.	Overall Scope of Works	2.2.1(xvii)	40	Deleted
9	Deliverables	2.4 (v)	41	Deleted

Handwritten signature

प्रस्ताव मूक यातायात के लिए निमाचल की पहल				
10	Documents	2.5.1 (vi)	42	List of spare parts required for 2 years of operation from the end of operation and maintenance period including quantity, brand name, description and price.
11	Layout	2.6	42	The preliminary layout of the proposed Bi-cable Aerial Ropeway scheme with both LTP and UTP station buildings shall be referred from the drawings enclosed in Volume-III Tender Drawings.
Technical Specification of Civil Work				
12	Scope of Work	2.0 (ii)	65	Deleted
13	Scope of Work	2.0 (iv)	65	Buildings, structures and facilities such as, terminal stations, towers, waiting area, etc. as per layout.
14	Scope of Work	2.0(v)	65	Deleted
15	Documents to be submitted by the Contractor with EPC Bid Pertaining to Civil Work	3.0 (i)	66	Deleted
16	Do	3.0 (iii)	66	Deleted
17	Do	3.0 (iv)	66	Deleted
18	Do	3.0 (vi)	66	Deleted
19	Documents to be submitted by the contractor after the award of contract as per the scope of work.	4.0 (xiv)	68	Deleted
20	Construction Enabling Works (Construction Water)	5.2 (i)	70	CONTRACTOR shall identify and arrange the source of water for construction purposes at his own cost.
21	Temporary Site Building	5.2 (iii)	71	The CONTRACTOR shall provide at his cost the following facilities for

				proper execution and quality control of the job, while meeting the provision of labor law regarding staff welfare facilities.
22	Temporary Site Building (Site Office)	5.2 (iii) a	71	Site office of adequate capacity.
23	Temporary Site Building (Stores)	5.2 (iii) b	71	The temporary store of adequate capacity required for execution of project.
24	Temporary Workshop and Garage	5.2 (iv)	71	The CONTRACTOR should provide temporary workshop and garage for routine maintenance / repair of the construction equipment and vehicles during execution of project.
25	Fabrication Yard	5.2 (v)	71	The CONTRACTOR shall establish a full-fledged fabrication yard. Portion of the yard shall have covered shed with lifting arrangement so that fabrication work can proceed even during bad weather.
26	Station building structures	5.3 (v)	73	Deleted
27	Do	5.3(vi)	73	Deleted
28	Do	5.3 (viii)	73	Deleted
29	Do	5.3(ix)	73	Deleted
30	Miscellaneous Plant Building (Workshop)	5.5 (i)	74	The workshop shall be of adequate capacity with facilities as required.
31	Miscellaneous Plant Building (Stores)	5.5 (ii)	74	Deleted
32	Brick/ Stone/ Concrete Block Masonry and Parapet Wall	6.8	76	Deleted
33	Anti Termite Treatment	6.9	76	Deleted
34	Water Supply and Sanitation	10.0 (i)	88	Deleted
	Technical Specifications for Architectural			
35	Brick Work	1.0	89	Deleted

Handwritten signature

Ropeways and Rapid Transport System**Development Corporation HP Limited***(A State Government Undertaking)*

US Club, Shimla – 1 (GST NO.02AAJCR7053G1ZH)

Phone No. 0177-2811001, 2811003, 2811004



Ropeways and Rapid Transport System Development Corporation HP Ltd.

प्रदूषण मुक्त यातायात के लिए हिमाचल की पहल


36	Marble Stone Slab/ Granite Stone Slab Flooring	2.4	96	Deleted
37	Marble Stone/ Other Stone Slab Flooring for Treads	2.5	98	Deleted
38	Skirting/Dado or Cladding of Polished Stone Slab	2.6	99	Deleted
39	Glazed Tiles	2.7	99	Deleted
40	Ceramic Tiles (Anti Skid or Glazed)/vitrified/Industrial Tiles	2.10	101	Deleted
41	Twin Granite / Marble Stone Frames	2.11	102	Deleted
42	Screed as Base Floor in Office Areas	2.12	103	Deleted
43	Urinal Partition (Granite Stone Slab)	2.13	104	Deleted
44	Stone Cladding (Wet) for Wall	2.14	104	Deleted
45	Sand Faced Cement Plaster	3.9	108	Deleted
46	Acrylic Emulsion Painting on Wall & Ceiling	5.7	117	Deleted
47	Exterior Grade Weather proof paint	5.8	118	Deleted
48	Metal Fire Doors	6.0	120	Deleted
49	Wood work and joinery	7.0	125	Deleted
50	Aluminum curtain wall system	9.0	130	Deleted
51	Fiber Glass Reinforced plastic (Frp) door frames and shutter	10.0	138	Deleted
52	Suspended Non-Metal, Non-Asbestos (Gypboard, Mineral Fiber Reinforced Tile, Densified Calcium Silicate Tile) False Ceiling System.	11.0	145	Deleted
53	AI Glazing/ Doors/ Windows/ Skylight/ Atrium Works	12.0	152	Deleted

19

प्रदूषण मुक्त यातायात के लिए हिमाचल की पहल				
54	Factory made cement concrete interlocking paver block & kerb stones	14.0	153	Deleted
55	Washroom /Bathroom/Toilet waterproofing	15.0	154	Deleted
Technical Specifications for Electrical works				
56	Lift/Elevator	9.11	176	Deleted

The schedule of critical dates of this tender is revised as under:

Sr. No.	Description	Earlier	Extended to
1	Last date of downloading E-tender	03-04-2021 till 12:00 Noon (1200 Hrs)	12-04-2021 till 12:00 Noon (1200 Hrs)
2	Online bid submission end date	03-04-2021 till 3:00PM (1500 Hrs)	12-04-2021 till 3:00PM (1500 Hrs)
3	Physical submission of bid	03-04-2021 till 3:00PM (1500 Hrs)	12-04-2021 till 3:00PM (1500 Hrs)
4	Date of opening of Technical Bids	03-04-2021 at 4:00PM (1600 Hrs)	12-04-2021 at 4:00PM (1600 Hrs)



Chief General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: cgmrtldchp@gmail.com

No. RTDC/Baglamukhi/2021/2292

Dated: 31/03/2021

Copy forwarded to: -

1. The Principal Secretary (Transport), to the Govt. of Himachal Pradesh for information please.


Chief General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: cgmrtldchp@gmail.com