

CORRIGENDUM-III

Subject: - EOI (Expression of Interest)-cum-Financial Bid for preparation of DPR for Development of Passenger Ropeway from Shikwari to Banadhar and Bhatkidhar Village Distt. Mandi (H.P.)

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/EOI Shikwari to Banadhar/2021/3167-80 dated 13/07/2021, No.RTDC/Shikwari to Banadhar/2021/3339 dated 24/07/2021 and subsequent Corrigendum No RTDC/Shikwari to Banadhar/2021/3447 dated 03/08/2021 on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and conditions.

Sr.No.	Earlier	May be read as
1.	<p>Bidding parameter (II)</p> <p>The bid shall be accompanied with Earnest Money/Bid security amounting to Rs. 5 Lakh (Rupees One Lakh only) in the shape of Accounts Payees Bank Draft/Bank Guarantee with a validity of 120 days from the date of opening of tenders in the name of General Manager, Ropeways and Rapid Transport System Development Corporation H.P. Limited, Shimla or RTGS on following account: Account no.- 50100297437422 Name- ROPEWAYS & RAPID TPT SYS DEV CORP HP LTD Name of the Bank- HDFC the Mall Shimla IFSC- HDFC0000524</p>	<p>The bid shall be accompanied with Earnest Money/Bid security amounting to Rs. 1 Lakh (Rupees one Lakh only) in the shape of Accounts Payees Bank Draft/Bank Guarantee with a validity of 120 days from the date of opening of tenders in the name of General Manager, Ropeways and Rapid Transport System Development Corporation H.P. Limited, Shimla or RTGS on following account: Account no.- 50100297437422 Name- ROPEWAYS & RAPID TPT SYS DEV CORP HP LTD Name of the Bank- HDFC the Mall Shimla IFSC- HDFC0000524</p>



2.	<p>Notes:-Point no. 9 Consultants are already working with RTDC on two projects cannot participate in the tender.</p>	Consultants are already working with RTDC on four projects cannot participate in the tender.
3.	<p>a) Detailed Project Report</p> <ul style="list-style-type: none"> • Site Topographical survey and Geo Technical Studies as per prescribed engineering norms • Liaisoning with Local Bodies & Airport Authority of India (AAI) and obtaining their approvals/NOCs for the ropeway and for shifting/relocating existing utilities as necessary. Client will provide all possible assistance in this regard. 	<p>a) Detailed Project Report</p> <ul style="list-style-type: none"> • Site Topographical survey and Geo Technical Studies as per prescribed engineering norms <p style="text-align: center;">Deleted</p> <p>Addition:-</p> <ul style="list-style-type: none"> • Carry out Derailed traffic study to arrive the optimum capacity of the Ropeway.
4.	<p>Preparation of Architecture plans And Drawings</p> <ul style="list-style-type: none"> • Carry out architectural design of the ropeway keeping in view the need to harmonies with the landscape and other architectural features existing in the area 	<ul style="list-style-type: none"> • Carry out architectural design of the ropeway station facade keeping in view the need to harmonies with the landscape and other architectural features existing in the area. <p>Addition:-.</p> <ul style="list-style-type: none"> • Preparation of complete profile and alignment designing based on TSS survey along with the AutoCAD drawings and determining the optimal ropeway system, number of

**Ropeways and Rapid Transport System
Development Corporation HP Limited**

(A State Government Undertaking)

US Club, Shimla - 1 (GST NO.02AAJCR7053G1Z11)

Phone No. 0177-2811001, 2811003, 2811004



Ropeways and Rapid Transport System Development Corporation HP Ltd.
यह एक राज्य सरकार द्वारा नियंत्रित किया गया है।


		towers, number of sheave assemblies Rope diameter, station configuration, power utilization, travel time, cabin interval, time and distance, number and size of cabins etc.
5.	Preparation of Detailed Estimate.	Addition:- <ul style="list-style-type: none">• The detailed estimate shall comprise of capital cost of the Ropeway Electro- Mechanical system as per CEN standards and related civil works.• The operation and Maintenance cost shall be included for a period of 5 years.


Chief General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: cgmrdchp@gmail.com

No. RTDC/ Shikwari to Banadhar/2021/3504 Dated: 07/08/2021

Copy forwarded to: -

1. The Additional Chief Secretary (Transport), to the Govt. of Himachal Pradesh for information please.


Chief General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: cgmrdchp@gmail.com