Ropeways and Rapid Transport System Development Corporation HP Limited
(A State Government Undertaking)
US Club, Shimla – 1 (GST NO.02AAJCR7053G1ZH)
Phone No. 0177-2811001, 2811003, 2811004

Ropeways and Rapid Transport System Development Corporation HP Ltd.

CORRIGENDUM-XV

Subject: - REQUEST FOR PROPOSAL for Development of Innovation Urban Transport Solution by Ropeway in Shimla (Phase-I), H.P.

With reference to the subject cited tender notice issued vide this office letter of even file No. 1702-08 dated 30-04-2020 & subsequent Corrigendum No. issued vide letter No. 1846-47dated 15-05-2020, 2495-97 dated 16-07-2020 ,3099-3106, 29-08-2020, 3405-11, 01-10-2020, 3661-62, 03-11-2020, 3821-23, 20-11-2020, 4293-95, 06-01-2021, 4646-48, 06-02-2021, 2025-27 dated 06-03-2021, 2320-22 dated 05-04-2021, 2456-58 dated 16-04-2021, 2750-52 dated 10-05-2021, 3001-3003 dated 18-06-2021 & 3232-34 dated 16-07-2021 on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and conditions.

Sr. No.	Description	Earlier	Extended to
1	Bid due date	18-08-2021 (upto 1700 Hrs)	18-09-2021 (upto 1700 Hrs)
2	Opening Technical Bid	20-08-2021 (at 1100 Hrs)	20-09-2021 (at 1100 Hrs)

16/08

Chief General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P.Ltd.
US, Club, Shimla-1
E-Mail: cgmrtdchp@gmail.com

No. RTDC/Shimla Ropeway (Phase-I) /2021/3572-74 Dated: 16/08/2021
Copy forwarded to

1. The Additional Chief Secretary (Transport)-cum Managing Director (RTDC), to the Govt. of Himachal Pradesh for information please.
2. The Director Transport with the request to upload the same on the website.
3. The DGM RTDC for getting it uploaded on the RTDC website as well.

16/08

Chief General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P.Ltd.
US, Club, Shimla-1
E-Mail: cgmrtdchp@gmail.com