

**NOTICE
INVITATION FOR BIDS (IFB)**

The General Manager, RTDC on behalf of Governor of H.P invites online tender in two cover system for the under mentioned work from the eligible contractors/firms.


Sr. No.	Name of Work	Estimated Cost	EMD (INR)	Tender Fee	Eligible class of Contractors	Time for Completion
1	Construction of New Bus Stand (Pre-fab Structures in Light Gauge Steel Frame technology) at Kumarsain Distt. Shimla H.P. (SH:- C/o Ground Floor Bus Stand, First Floor Shopping Complex and 2 nd Floor Covered Parking)	Rs. 3,56,07,593/-	Rs. 3,90,000/-	Rs. 5000 + GST	Registered with H.P.P.W.D./H.P. Jal Shakti Vibhag (Appropriate class)	6 Months
2.	Construction of Temporary Accommodation (Pre-fab Structures in Light Gauge Steel Frame technology) for NDRF company at Nurpur, Distt. Kangra (H.P)	Rs. 3,84,67,387/-	Rs. 4,17,200/-	Rs. 5000 + GST	Registered with H.P.P.W.D./H.P. Jal Shakti Vibhag (Appropriate class)	6 Months

Availability of bid document and mode of submission: The Bid document shall be available on website <https://hptenders.gov.in> as per key dates schedule provided as under. The interested bidders may download the Tender document and other instruction from HP Tender website <https://hptenders.gov.in> and submit their bids online.

Key Dates :-

1	Date & time of online Publication	upto 22-11-2021, 5.00 P.M
2	Downloading of e-tender	w.e.f 22-11-2021, 5.00 P.M. upto 29-11-2021, 12.00 P.M.
3	Date & time of Submission of e-tender	upto 29-11-2021, 03.00 P.M
4	Date & time of Opening of Technical Bids	29-11-2021 at 03.30 P.M

Download Bid Document should not be tempered and if any such tempering is detected before or after the opening of bids, his tender will be rejected/ cancelled. Detailed drawings/specification, terms and conditions can be seen in the bid document.



General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: gmrtdchp@gmail.com

No. RTDC/NDRF & Kumarsain Busstand/ 2020/7699

Date- 17/11/2021

Copy forwarded to

1. The Additional Chief Secretary (Transport)-cum-Managing Director (RTDC), to the Govt., of Himachal Pradesh, for information please.


General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: gmrtdchp@gmail.com

CORRIGENDUM

Subject: - Construction of Temporary Accommodation (Pre-fab Structures in Light Gauge Steel Frame technology) for NDRF company at Nurpur, Distt. Kangra (H.P) & Construction of New Bus Stand (Pre-fab Structures in Light Gauge Steel Frame technology) at Kumarsain Distt. Shimla H.P. (SH:- C/o Ground Floor Bus Stand, First Floor Shopping Complex and 2nd Floor Covered Parking)


With reference to the online tender notice issued vide this office letter of even file no. 7699 dated 17/11/2021 on the subject cited above, following amendments are hereby issued on administrative reasons.

Amendment No. 1

Sr. No.	Description	Existing Estimated Cost:-	Revised Estimated Cost:-
1.	Construction of Temporary Accommodation (Pre-fab Structures in Light Gauge Steel Frame technology) for NDRF company at Nurpur, Distt. Kangra (H.P)	Rs. 3,84,67,387/-	Rs. 4,22,02,943/-

Amendment No. 2

Sr. No.	Description	Existing Dates:-	Revised Dates:-
1.	Date & time of Submission e-tender	29-11-2021 till 03.00 A.M.	06-12-2021 till 03.00 P.M.
2.	Bid Opening Date	29-11-2021 till 03.30 P.M.	06-12-2021 till 03.30 P.M.



General Manager,
Ropeways & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: gmrtldchp@gmail.com

No. RTDC/NDRF & Kumarsain Bus stand/2021/7812

Dated: 24/11/2021

Copy forwarded to

1. The Additional Chief Secretary (Transport)-cum-Managing Director (RTDC), to the Government of Himachal Pradesh for information please.


General Manager,
Ropeways & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: gmrtldchp@gmail.com