Ropeways and Rapid Transport System Development Corporation HP Limited

(4 State Government Undertaking) US Club, Shimla -- 1 (GS1 NO 02AAICR7053G1ZH) Phone No. 0177-2811001, 2811003, 2811004



CORRIGENDUM-XVIII

Subject: - REQUEST FOR PROPOSAL for Development of Innovation Urban Transport Solution by Ropeway in Shimla (Phase-I), H.P.

With reference to the subject cited tender notice issued vide this office letter of even file. No. 1702-1708 dated 30-04-2020 & subsequent Corrigendum No. issued vide letter No. 1846-47 dated 15-05-2020, 2495-97 dated 16-07-2020, 3099-3106 dated 29-08-2020, 3405-11 01-10-2020, 3661-62 dated 03-11-2020, 3821-23 dated 20-11-2020, 4293-95 dated 06-01-2021 4646-48 dated 06-02-2021, 2025-27 dated 06-03-2021, 2320-22 dated 05-04-2021,2456-58 dated 16-04-2021,2750-52 dated 10-05-2021, 3001-3003 dated 18-06-2021, 3232-34 dated 16-07-2021, 3572-74 dated 16-08-2021, 6946-48 dated 17-09-2021 & 7234-36 dated 14-10-2021 on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and conditions.

Sr. No.	Description	Earlier	Extended to
1	Bid due date	22-11-2021 (upto 1700 Hrs)	22-12-2021 (upto 1700 Hrs)
2	Opening of Technical Bid	23-11-2021 (at 1100 Hrs)	23-12-2021 (at 1100 Hrs)

Chief General Manager,

Ropeway & Rapid Transport System Development Corporation, H.P. Ltd.

CUS, Club, Shimla-1

E-Mail: cgmrtdchp@gmail.com

No. RTDC/Shimla Ropeway (Phase-I) /2021/ 7723-25

Dated:

18 /11/2021

Copy forwarded to

1. The Principal Secretary (Transport)-cum Managing Director (RTDC), to the Govt. of Himachal Pradesh for information please.

2. The Director Transport with the request to upload the same on the website.

3. The DGM RTDC for getting it uploaded on the RTDC website as well.

Chief Gerleral Manager,

Ropeway & Rapid Transport System Development Corporation, H.P. Ltd.

RUS, Club, Shimla-1

E-Mail: <u>cgmrtdchp@gmail.com</u>