## Notice INVITATION FOR BIDS (IFB)

The Chief General Manager, RTDC on behalf of Governor of H.P. invites online tender in two cover system for the under mentioned work from the eligible bidder.

Sr. No	Name of Work	Estimated Cost (INR)	EMD (INR)	Cost of Tender (INR)	Eligibility	Time for Completion
1	Construction of synthetic athletic running track & allied sports, mini football field, Volley ball court and other infrastructure facilities such as pavement areas for pedestrian & parking, installation of open Seating bleacher system, Pavilion shed and boundary wall, including water supply, drainage, electrical installations and all other related works to make the running track functional on Engineering, Procurement and Construction (EPC) contract basis at Nurpur, Kangra (Himachal Pradesh)		5.00 Lacs	5,000 18% + GST	Appropriate Registered contractor with H.P.P.W.D./C.P. W.D.	Six Months

Availability of bid document and mode of submission: The bid document shall be available on website <a href="https://hptenders.gov.in">https://hptenders.gov.in</a> as per key dates schedule provided as under. The interested bidders may download the Tender document and other instruction can be downloaded from HP Tender website <a href="https://hptenders.gov.in">https://hptenders.gov.in</a> and submit their bids online <a href="https://hptenders.gov.in">https://hptenders.gov.in</a>. The tender document will also be uploaded on <a href="https://hptenders.gov.in">www.rtdchp.org</a>.

## **Key Dates:-**

1	Date & time of online Publication	Upto 21-03-2022, 5.00 P.M
2	Downloading of e-tender	w.e.f 21-03-2022, 5.00 P.M. upto 04-04-2022, 12.00 P.M.
3	Date & time of Submission of e- tender (Hard copy in the office)	upto 04-04-2022, 2.00 P.M
4	Date & time of Opening of Technical Bids	04-04-2022 at 03.00 P.M

Download Bid Document should not be tempered and if any such tempering is detected before or after the opening of bids, his tender will be rejected/ cancelled Detailed drawings/specification, terms and conditions can be seen in the bid document.

Chief General Manager,

Ropeways & Rapid Transport System

Development Corporation, H.P. Ltd.

US, Club, Shimla-1

E-Mail: cgmrtdchp@gmail.com

Date- /7 /03/2022

No. RTDC/Nurpur Synthetic Track/2021/9174 Copy forwarded to

1. The Principal Secretary (Transport)-cum-Managing Director (PTDC), to the Govt., of Himachal Pradesh, for information please.

Chief General Manager,

Ropeway & Rapid Transport System Deyelopment Corporation, H.P. Ltd.

US, Club, Shimla-1