

CORRIGENDUM-I

Subject: - EOI-cum-Financial Bids for preparation of Project Feasibility Report (PFR) for 1) Ropeway at Trilokinath Temple in Distt. Lahaul & Spiti, 2) Ropeway at Tilling in District Lahaul & Spiti, 3) Ropeway from Kalpa to Chaka Kanda in Distt. Kinnour and 4) Ropeway from Sangla to Sangla Kanda in Distt. Kinnour.


With reference to the subject cited tender notice issued vides this office letter of even file No. RTDC/ EoI/2022/10817-829 dated 22/05/2022, on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and conditions.

Amendment- I

S. No.	Earlier	May be read as
1.	Financial quote shall be in percentage of Project Cost exclusive of GST	Financial quote shall be in the absolute amount only (inclusive of GST) .
2.	The bid shall be accompanied with Earnest Money/Bid security in the shape of Accounts Payees Bank Draft/Bank Guarantee.	The bid shall be accompanied with Earnest Money/Bid Security in the shape of Accounts Payees Bank Draft/Bank Guarantee/ NEFT/RTGS .

Amendment- II

Sr. No.	Description	Earlier	Extended to
1	Bid due date	06-08-2022 upto 11:00 AM	17-08-2022 upto 03:00 PM
2	Bid opening date	06-08-2022 at 03:30 PM	17-08-2022 at 03:30 PM



Deputy General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: dgmrtldchp@gmail.com

Dated: 03/08/2022

No. RTDC/Tilling/2022/10968-970

Copy forwarded to: -

- ✓ 1. The Principal Secretary (Transport), to the govt. of Himachal Pradesh for information please.
2. The Director (RTDC), for information please.
3. The Chief General Manager, RTDC, Shimla-1, for information please.


Deputy General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: dgmrtldchp@gmail.com