


CORRIGENDUM-VI

Subject: - Development of Passenger Ropeway From Jabli to Kasauli Himachal Pradesh on PPP Mode".

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/ Jabli to Kasauli/2022/8672-76 dated 10/02/2022 and subsequent corrigendum No. RTDC/Jabli to Kasauli/2022/9058-59 dated 07/03/2022, 9514-15 dated 18/04/2022, 9150-51 dated 18/05/2022, 10515-516 dated 30-06-2022 and 10945-946 dated 03/08/2022 on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and condition.

Sr. No.	Description	Earlier	Extended to
1	Bid due date	05-09-2022 upto 03:00 PM	06-10-2022 upto 03:00 PM
2	Bid opening date	05-09-2022 at 04:00 PM	06-10-2022 at 04:00 PM



Deputy General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: dgmrtldchp@gmail.com

No. RTDC/Jabli to Kasauli/2022/11346-347

Dated: 05/09/2022

Copy forwarded to: -

1. The Principal Secretary (Transport), to the govt. of Himachal Pradesh for information please.
2. The Director (RTDC), for information please.


Deputy General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1
E-Mail: dgmrtldchp@gmail.com