


## CORRIGENDUM-XII

**Subject: - Development of Passenger Ropeway From Jabli to Kasauli Himachal Pradesh on PPP Mode".**

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Jabli to Kasauli/2022/8672-76 dated 10/02/2022 and subsequent Corrigendum No. RTDC/Jabli to Kasauli/2022/9058-59 dated 07/03/2022,9514-15 dated 18/04/2022,9150-51 dated 18/05/2022, 10515-516 dated 30-06-2022, 10945-946 dated 03/08/2022 ,11346-347 dated 05/09/2022,11786-787 dated 06-10-2022,12155-156 dated 07/11/2022,12966-967 dated 07/01/2023 , 13430 dated 20/02/2023 and 13834-35 dated 21/03/2023 on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and condition.

Sr. No.	Description	Earlier	Extended to
1	Bid due date	24-04-2023 upto 03:00PM	08-06-2023 upto 03:00PM
2	Bid opening date	24-04-2023 at 04:00PM	08-06-2023 at 04:00PM

  
Deputy General Manager,  
Ropeway & Rapid Transport System  
Development Corporation, H.P. Ltd.

US, Club, Shimla-1


E-Mail: [dgmrtdehp@gmail.com](mailto:dgmrtdehp@gmail.com)

No. RTDC/Jabli to Kasauli /2022/2487-249

Dated: 24 /04/2023

Copy forwarded to: -

1. The Principal Secretary (Transport), to the govt. of Himachal Pradesh for information please.
2. The Director RTDC, for information please.

  
Deputy General Manager,  
Ropeway & Rapid Transport System  
Development Corporation, H.P. Ltd.  
US, Club, Shimla-1