


CORRIGENDUM-XIV

Subject: - Development of Passenger Ropeway From Jabli to Kasauli Himachal Pradesh on PPP Mode".

With reference to the subject cited tender notice issued vides this office letter of even file No. RTDC/Jabli to Kasauli/2022/8672-76 dated 10/02/2022 and subsequent Corrigendum No. RTDC/Jabli to Kasauli/2022/9058-59 dated 07/03/2022, 9514-15 dated 18/04/2022, 9150-51 dated 18/05/2022, 10515-516 dated 30-06-2022, 10945-946 dated 03/08/2022, 11346-347 dated 05/09/2022, 11786-787 dated 06-10-2022, 12155-156 dated 07/11/2022, 12966-967 dated 07/01/2023, 13430 dated 20/02/2023, 13834-35 dated 21/03/2023, 248-249 dated 24/04/2023 and 835-36 dated 06/06/2023 on the subject cited above, following amendment is hereby issued on administrative reasons without any prejudice to the other dates, terms and condition.

Sr. No.	Description	Earlier	Extended to
1	Bid due date	10-07-2023 up to 03:00 PM	28-08-2023 up to 03:00 PM
2	Bid opening date	10-07-2023 at 04:00 PM	28-08-2023 at 04:00 PM


Deputy General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1


E-Mail: dgmrtldchp@gmail.com

No. RTDC/Jabli to Kasauli /2022/1260 - 61

Dated: 10/07/2023

Copy forwarded to: -

- 1/ The Principal Secretary (Transport) to the Govt. of Himachal Pradesh, for information please.
2. The Director RTDC, for information please.


Deputy General Manager,
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1

E-Mail: dgmrtldchp@gmail.com