


CORRIGENDUM-IV

Subject: -

1. Development of passenger ropeway from Taxi Parking to Baba Balak Nath Temple, Distt. Hamirpur (H.P.) on PPP/PPP with VGF mode.
2. Development of passenger ropeway from Baba Maya Dass Bhawan Parking to Chintpurni Temple, Distt. Una (H.P.) on PPP/PPP with VGF mode.
3. Development of Ropeway Palampur to Thatthri and Chunja Glacier in Kangra, Himachal Pradesh on PPP mode.

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Baba Balak Nath/2022/803-808 dated 03-06-2023 and subsequent Corrigendum No. RTDC/Baba Balak Nath/2022/1087 dated 23-06-2023, 1259 dated 10-07-2023 & 1604 dated 07-08-2023, on the subject cited above, the following amendment is hereby issued without any prejudice to the other dates, terms and condition.

Sr. No.	Description
1.	The Request for Proposals (RFPs) have been revised and updated project wise. The revised/ updated RFPs & Technical Financial Feasibility Reports (TEFRs) project wise may be downloaded from the website www.rtdchp.org till 28-08-2023 12:00 Noon.



Manager (Personnel),
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1

No. RTDC/Baba Balak Nath/2022/ 1654

Dated: 10 /08/2023

Copy forwarded to: -

1. The Director RTDC, for information please.


Manager (Personnel),
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1