


CORRIGENDUM-III

Subject: - General Consultant for Vetting of DPR, Bid Process Management & PMC for Construction & Implementation of Innovative Urban Transportation (Ropeways) Project in Shimla City on CEN Standards.

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Shimla Ropeway/2023/986-989 dated 20-06-2023 and subsequent Corrigendum No. RTDC/Shimla Ropeway/2022/1447 dated 22-07-2023 and 1521-22 dated 31-07-2023, on the subject cited above, the following amendment is hereby issued without any prejudice to the other dates, terms and condition.

Sr. No.	Description	Earlier	Extended to
1	Bid due date	07-08-2023 upto 03:00 PM	14-08-2023 upto 03:00 PM
2	Bid opening date	07-08-2023 at 03:30 PM	14-08-2023 at 03:30 PM



Manager (Personnel),
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1

No. RTDC/Shimla Ropeway/2022/1539

Dated: 03/08/2023

Copy forwarded to: -

1. The Director RTDC, for information please.


Manager (Personnel),
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1