


## CORRIGENDUM-II

**Subject: -**

- 1. Development of passenger ropeway from Taxi Parking to Baba Balak Nath Temple, Distt. Hamirpur (H.P.) on PPP/PPP with VGF mode.**
- 2. Development of Ropeway Palampur to Thathri and Chunja Glacier in Kangra, Himachal Pradesh on PPP mode.**

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Baba Balak Nath/2023/3602-04 dated 15-01-2024, and subsequent Corrigendum No. RTDC/Baba Balak Nath/2023/4219-20 dated 02-03-2024 on the subject cited above, the following amendment is hereby issued without any prejudice to the other dates, terms and condition.

<b>Sr. No.</b>	<b>Description</b>	<b>Earlier</b>	<b>Extended to</b>
1	Physical submission of bid security/POA etc.	12-03-2024 till 02:00 PM	18-04-2024 till 02:00 PM
2	Date of opening of Technical Bids.	12-03-2024 at 03:00 PM	18-04-2024 at 03:00 PM

  
Deputy General Manager,  
Ropeway & Rapid Transport System  
Development Corporation, H.P. Ltd.  
US, Club, Shimla-1


E-Mail: [dgmrtldchp@gmail.com](mailto:dgmrtldchp@gmail.com)

No. RTDC/Baba Balak Nath/2023/ 4312

Dated: 12/03/2024

**Copy forwarded to: -**

1. The Director RTDC, for information please.

  
Deputy General Manager,  
Ropeway & Rapid Transport System  
Development Corporation, H.P. Ltd.  
US, Club, Shimla-1