


CORRIGENDUM-III

Subject: - Development of passenger ropeway from Taxi Parking to Baba Balak Nath Temple, Distt. Hamirpur (H.P.) on PPP/PPP with VGF mode.

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Baba Balak Nath/2023/3602-04 dated 15-01-2024, and subsequent Corrigendum No. RTDC/Baba Balak Nath/2023/4219-20 dated 02-03-2024 and 4312 dated 12-03-2024 the following amendment is hereby issued without any prejudice to the other dates, terms and condition.

Sr. No.	Description	Earlier	Extended to
1	Physical submission of bid security/POA etc.	18-04-2024 till 02:00 PM	21-05-2024 till 02:00 PM
2	Date of opening of Technical Bids	18-04-2024 at 03:00 PM	21-05-2024 at 03:00 PM


Manager (Civil),
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1


E-Mail: mgrtdchp@gmail.com

No. RTDC/Baba Balak Nath/2023/ 170

Dated: 12/04/2024

Copy forwarded to: -

1. The Director RTDC, for information please.


Manager (Civil),
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1