


**CORRIGENDUM-VIII**

**Subject: - Development of Ropeway Palampur to Thathri and Chunja Glacier in Kangra, Himachal Pradesh on PPP mode.**

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Baba Balak Nath/2023/3602-04 dated 15-01-2024, and subsequent Corrigendum No. RTDC/Baba Balak Nath/2023/4219-20 dated 02-03-2024, 4312 dated 12-03-2024, 170 dated 12-04-2024, 184 dated 18-04-2024, 511 dated 21-05-2023, 801 dated 20-06-2024 and 1131 dated 20-07-2024 the following amendment is hereby issued without any prejudice to the other dates, terms and condition.

Sr. No.	Description	Earlier	Extended to
1	Physical submission of bid security/POA etc.	22-08-2024 till 02:00 PM	23-09-2024 till 02:00 PM
2	Date of opening of Technical Bids	22-08-2024 at 03:00 PM	23-09-2024 at 03:00 PM

  
22/8/24  
Manager (Personnel)


Ropeway & Rapid Transport System  
Development Corporation, H.P. Ltd.  
US, Club, Shimla-1

No. RTDC/Palampur Thathri/2020/ 1515

Dated: 22/08/2024

**Copy forwarded to: -**

1. The Director RTDC, for information please.

  
22/8/24  
Manager (Personnel)

Ropeway & Rapid Transport System  
Development Corporation, H.P. Ltd.  
US, Club, Shimla-1