


### CORRIGENDUM-IX

**Subject: - Development of Aerial Passenger Ropeway between Kullu Bus Stand to Peej Paragliding Point Distt. Kullu, in Himachal Pradesh on PPP Mode.**

With reference to the subject cited tender notice issued vide this office letter of even file no. RTDC/Peej Ropeway/2023/3648-48 dated 17/01/2024 and subsequent Corrigendums No. RTDC/Peej Ropeway/2023/4226-27 dated 02-03-2024, RTDC/Peej Ropeway/2023/4313 dated 13-03-2024, RTDC/Peej Ropeway/2023/183 dated 16-04-2024, RTDC/Peej Ropeway/2023/481 dated 17-05-2024, RTDC/Peej Ropeway/2023/780 dated 18-06-2024, RTDC/Peej Ropeway/2023/959 dated 03-07-2024, RTDC/Peej Ropeway/2023/1045 dated 12-07-2024 & RTDC/Peej Ropeway/2023/1331 dated 08-08-2024 on the subject cited above, the following amendment is hereby issued without any prejudice to the other dates, terms and condition.

Sr. No.	Description	Earlier	Extended to
1	Date of Submission	30-08-2024 till 02:00 PM	16-09-2024 till 02:00 PM
2	Bid opening date	30-08-2024 at 03:00 PM	16-09-2024 at 03:00 PM


  
29/08/2024  
Deputy General Manager,  
Ropeways & Rapid Transport System  
Development Corporation, H.P.Ltd.  
US Club, Shimla-1.

E-mail: [dgmrtldchp@gmail.com](mailto:dgmrtldchp@gmail.com)

Dated: 29/08/2024

No. RTDC/Peej Ropeway/2023/1608  
Copy forwarded to: -

1. The Chief General Manager RTDC, for information please.

  
29/8/2024  
Deputy General Manager,  
Ropeways & Rapid Transport System  
Development Corporation, H.P.Ltd.  
US Club, Shimla-1.

E-mail: [dgmrtldchp@gmail.com](mailto:dgmrtldchp@gmail.com)