


### CORRIGENDUM-XI

**Subject: - Development of Aerial Passenger Ropeway between Kullu Bus Stand to Peej Paragliding Point Distt. Kullu, in Himachal Pradesh on PPP Mode.**

With reference to the subject cited tender notice issued vide this office letter of even file no. RTDC/Peej Ropeway/2023/3648-48 dated 17/01/2024 and subsequent Corrigendum No. RTDC/Peej Ropeway/2023/4226-27 dated 02-03-2024, RTDC/Peej Ropeway/2023/4313 dated 13-03-2024, RTDC/Peej Ropeway/2023/183 dated 16-04-2024, RTDC/Peej Ropeway/2023/481 dated 17-05-2024, RTDC/Peej Ropeway/2023/780 dated 18-06-2024, RTDC/Peej Ropeway/2023/959 dated 03-07-2024, RTDC/Peej Ropeway/2023/1045 dated 12-07-2024, RTDC/Peej Ropeway/2023/1331 dated 08-08-2024, RTDC/Peej Ropeway/2023/1608 dated 29-08-2024 & RTDC/Peej Ropeway/2023/1706 dated 05-09-2024 on the subject cited above, the following amendment is hereby issued without any prejudice to the other dates, terms and condition.

Sr. No.	Description	Earlier	Extended to
1	Date of Submission	16-09-2024 till 02:00 PM	30-09-2024 till 02:00 PM
2	Bid opening date	16-09-2024 at 03:00 PM	30-09-2024 at 03:00 PM

  
Deputy General Manager,  
Ropeways & Rapid Transport System  
Development Corporation, H.P.Ltd.  
US Club, Shimla-1.


E-mail [dgmrtldchp@gmail.com](mailto:dgmrtldchp@gmail.com)

No. RTDC/Peej Ropeway/2023/1788

Dated: 16/09/2024

Copy forwarded to: -

1. The Chief General Manager RTDC, for information please.

  
Deputy General Manager,  
Ropeways & Rapid Transport System  
Development Corporation, H.P.Ltd.  
US Club, Shimla-1.

E-mail [dgmrtldchp@gmail.com](mailto:dgmrtldchp@gmail.com)