

**Ropeways and Rapid Transport System  
Development Corporation HP Limited**

(A State Government Undertaking)

US Club, Shimla – I (GST NO 02AAJCR7053G1Z1H)

Phone No. 0177-2811001, 2811003, 2811004



Ropeways and Rapid Transport System Development Corporation HP Ltd.


**CORRIGENDUM-I**

**Subject: - Design, Supply, Construction, Installation, Testing, Commissioning and Operation & Maintenance for 5 (five) years of Seamless Innovative Urban Transportation (Ropeway, Lifts & Escalators Etc.) Network in Shimla City (Himachal Pradesh) on Engineering Procurement and Construction (EPC) Mode.**

- 1. Red Line between Taradevi-Chakkar- Tutikandi parking 2.10 km. (3 Stations and 2 Sections).**
- 2. Green Line Tutikandi Parking (ZPTH)-ISBT- Railway Station-Old Bus Stand-Lift Point- Secretariat 5.14 Km. (5 Stations 5 Sections).**
- 3. Blue Line ISBT-103 Tunnel-Victory Tunnel- ICR-IGMC-Sanjauli-Navbahar-Secretariat 6.55 Km. (6 Stations 7 Sections).**

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Shimla Ropeway/2024/2258 dated 29-10-2024 on the subject cited above, the following amendment is hereby issued without any prejudice to the other dates, terms and condition.

<b>Sr. No.</b>	<b>Description</b>	<b>Earlier</b>	<b>Extended to</b>
1	Last date for receiving Pre Bid queries	20-11-2024 till 05:00 PM	04-12-2024 till 05:00 PM
2	Pre-Bid meeting	23-11-2024 at 11:00 AM	07-12-2024 at 03:00 PM
3	Authority response to Pre-Bid queries latest by	09-12-2024 till 05:00 PM	24-12-2024 till 05:00 PM
4	Last date for submission of bid	31-12-2024 till 11:00 AM	16-01-2025 till 11:00 AM
5	Physical submission of bid security/POA etc.	31-12-2024 till 12:00 Noon	16-01-2025 till 12:00 Noon
6	Date and time of opening of technical bids	31-12-2024 at 03:00 PM	16-01-2025 at 03:00 PM

  
Deputy General Manager  
Ropeway & Rapid Transport System  
Development Corporation, H.P. Ltd.


US, Club, Shimla-1

No. RTDC/Shimla Ropeway/2022/ 2497

**Copy forwarded to: -**

1. The Director RTDC, for information please.

Dated: 20 /11/2024

  
Deputy General Manager  
Ropeway & Rapid Transport System  
Development Corporation, H.P. Ltd.

US, Club, Shimla-1