

CORRIGENDUM-IX

Subject: - Design, Supply, Construction, Installation, Testing, Commissioning and Operation & Maintenance for 5 (five) years of Seamless Innovative Urban Transportation (Ropeway, Lifts & Escalators Etc.) Network in Shimla City (Himachal Pradesh) on Engineering Procurement and Construction (EPC) Mode.

- 1. Red Line between Taradevi-Chakkar- Tutikandi parking 2.10 km. (3 Stations and 2 Sections).**
- 2. Green Line Tutikandi Parking (ZPTH)-ISBT- Railway Station-Old Bus Stand-Lift Point- Secretariat 5.14 Km. (5 Stations 5 Sections).**
- 3. Blue Line ISBT-103 Tunnel-Victory Tunnel- ICR-IGMC-Sanjauli-Navbahar-Secretariat 6.55 Km. (6 Stations 7 Sections).**

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Shimla Ropeway/2024/2258 dated 29-10-2024 and subsequent Corrigendum No. RTDC/Shimla Ropeway/2022/2497 dated 20-11-2024, 2676-78 dated 06-12-2024, 2946-48 dated 24-12-2024, 3032 dated 01-01-2025, 3080 dated 03-01-2025, 3511-12 dated 24-01-2025, 3606-07 dated 30-01-2025 and 3785 dated 10-02-2025 the following amendment is hereby issued without any prejudice to the other, terms and condition:

Sr. No.	Description	Earlier	Extended to
1.	Last date for submission of bid	24-02-2025 till 04:00 PM	10-03-2025 till 04:00 PM
2.	Physical submission of bid security/POA etc.	24-02-2025 till 05:00 PM	10-03-2025 till 05:00 PM
3.	Date and time of opening of technical bids	25-02-2025 at 02:00 PM	11-03-2025 at 02:00 PM

(Er. Munish Sahni)

Deputy General Manager
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1

No. RTDC/Shimla Ropeway/2022-Vol-V/ **4007-20**

Dated: **24** /02/2025

Copy forwarded to: -

1. The Director RTDC, for information please.
2. All the bidders who had submitted their pre-bid queries.

(Er. Munish Sahni)

Deputy General Manager
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1