


CORRIGENDUM-I

Subject: -

1. **Development, Operations and Maintenance of Passenger Ropeway Network from Parwanoo to Shimla on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.**
2. **Development, Operations and Maintenance of Innovative Urban Ropeway Transport Network in Shimla project (Phase 2) on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.**
3. **Development, Operations and Maintenance of Passenger Ropeway from Narkanda to Hatu Peak, Distt. Shimla on Design, Build, Finance, Operate and Transfer (DBFOT) Mode**

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Shimla Parwanoo/2023/3664-65 dated 01-02-2025, the following amendment is hereby issued without any prejudice to the other, terms and condition:

Sr. No.	Description	Earlier	Extended to
4.	Last date for submission of bid	04-03-2025 upto 11:00 AM	20-03-2025 upto 11:00 AM
5.	Physical submission of bid security/POA etc.	04-03-2025 upto 12:00 Noon	20-03-2025 upto 12:00 Noon
6.	Date and time of opening of technical bids	04-03-2025 at 03:00 PM	20-03-2025 at 03:00 PM


(Er. Munish Sahni)

Deputy General Manager
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1

No. RTDC/Shimla Parwanoo/2023/4173-76

Dated: 04/03/2025

Copy forwarded to: -

1. The Director RTDC, for information please. ,
2. All the bidders who have submitted their pre-bid queries.


(Er. Munish Sahni)

Deputy General Manager
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1