Ropeways and Rapid Transport System **Development Corporation HP Limited**

(A State Government Undertaking) US Club, Shimla - 1 (GST NO.02AAJCR7053G1ZH) Phone No. 0177-2811001, 2811003, 2811004



CORRIGENDUM-II

Subject: -

- 1. Development, Operations and Maintenance of Passenger Ropeway Network from Parwanoo to Shimla on Design, Build, Finance, Operate and Transfer (DBFPT) Mode.
- 2. Development, Operations and Maintenance of Innovative Urban Ropeway Transport Network in Shimla project (Phase-2) on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.
- 3. Development, Operations and Maintenance of Passenger Ropeway Network from Narkanda to Hatu Peak, Distt. Shimla on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Shimla Parwanoo/2023/3664-65 dated 01-02-2025 and subsequent Corrigendum No. RTDC/Shimla Parwanoo/2023/4173-76 dated 04-03-2025, the following amendment is hereby issued without any prejudice to the other, terms and condition:

Sr. No.	Description	Earlier	Extended to
	Last date for submission of bid	20-03-2025 upto 11:00 AM	11-04-2025 11:00 AM
2.	Physical submission of bid	20-03-2025 upto 12:00 Noon	11-04-2025 12:00 Noon
_	security/POA etc. Date and time of opening of	20-03-2025 at 03:00 PM	11-04-2025 at 03:00 PM
٥.	technical bids		

(Er. Munish Sahni)

Deputy General Manager Ropeway & Rapid Transport System Development Corporation, H.P. Ltd.

@ US, Club, Shimla-1

Dated: 20/03/2025

No. RTDC/Shimla Parwanoo/2023/444-14

Copy forwarded to: -

1. The Director RTDC, for information please.

2. All the bidders who have submitted their pre-bid queries

(Er. Munish Sahni)

Deputy General Manager Ropeway & Rapid Transport System Development Corporation, H.P. Ltd.

US, Club, Shimla-1