


CORRIGENDUM-V

Subject: -

1. **Development, Operations and Maintenance of Passenger Ropeway Network from Parwanoo to Shimla on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.**
2. **Development, Operations and Maintenance of Innovative Urban Ropeway Transport Network in Shimla project (Phase 2) on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.**
3. **Development, Operations and Maintenance of Passenger Ropeway from Narkanda to Hatu Peak, Distt. Shimla on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.**

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Shimla Parwanoo/2023/3664-65 dated 01-02-2025 and subsequent Corrigendum no. RTDC/Shimla Parwanoo/2023/4173-76 dated 04-03-2025, 4411-14 dated 20-03-2025, 147-48 dated 11-04-2025 & 365-66 dated 30-04-2025 the following amendment is hereby issued without any prejudice to the other, terms and condition:

S. No.	Description	Earlier	Extended to
1.	Last date for submission of bid	20-05-2025 upto 11:00 AM	02-06-2025 upto 11:00 AM
2.	Physical submission of bid security/POA etc.	20-05-2025 upto 12:00 Noon	02-06-2025 upto 12:00 Noon
3.	Date and time of opening of technical bids	20-05-2025 at 03:00 PM	02-06-2025 at 03:00 PM



(Er. Munish Sahni)
Deputy General Manager
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1

No. RTDC/Shimla Parwanoo/2023/599-600

Dated: 20/05/2025

Copy forwarded to: -

1. The Director RTDC, for information please.
2. All the bidders who have submitted their pre-bid queries.


(Er. Munish Sahni)
Deputy General Manager
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1