

CORRIGENDUM-VII

Subject: -

1. **Development, Operations and Maintenance of Innovative Urban Ropeway Transport Network in Shimla project (Phase 2) on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.**
2. **Development, Operations and Maintenance of Passenger Ropeway from Narkanda to Hatu Peak, Distt. Shimla on Design, Build, Finance, Operate and Transfer (DBFOT) Mode.**

With reference to the subject cited tender notice issued vide this office letter of even file No. RTDC/Shimla Parwanoo/2023/3664-65 dated 01-02-2025 and subsequent Corrigendum no. RTDC/Shimla Parwanoo/2023/4173-76 dated 04-03-2025, 4411-14 dated 20-03-2025, 147-48 dated 11-04-2025, 365-66 dated 30-04-2025 & 742-43 dated 26-05-2025 the following amendment is hereby issued without any prejudice to the other, terms and condition:

S. No.	Description	Earlier	Extended to
4.	Last date for submission of bid	02-06-2025 upto 11:00 AM	07-07-2025 upto 11:00 AM
5.	Physical submission of bid security/POA etc.	02-06-2025 upto 12:00 Noon	07-07-2025 upto 12:00 Noon
6.	Date and time of opening of technical bids	02-06-2025 at 03:00 PM	07-07-2025 at 03:00 PM


(Er. Munish Sahni)

Deputy General Manager

Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1

No. RTDC/Shimla Parwanoo/2023/195-96

Dated: 02/06/2025

Copy forwarded to: -

1. The Director RTDC, for information please.
2. All the bidders who have submitted their pre-bid queries.


(Er. Munish Sahni)

Deputy General Manager
Ropeway & Rapid Transport System
Development Corporation, H.P. Ltd.
US, Club, Shimla-1